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GENERAL NOTES /
LOCAL NOTES (CONT’D)

DO NOT STOP TRAFFIC AS FOLLOWS:
DAY AND TIME
RESTRICTIONS

DURATION AND
OPERATION

15 MINUTES
FOR TRAFFIC

OPERATIONS

ROAD NAME

MONDAY THROUGH FRIDAY
6:00 AM TO 9:00 AM &

4:00 PM TO 6:00 PM
NEVER

1. OAKDALE ROAD (-Y3-) AND
MT. HOLLY-

HUNTERSVILLE ROAD (-Y4-)
2. 1-485 (-L-)

DO NOT CONDUCT ANY HAULING OPERATIONS AGAINST THE FLOW OF TRAFFIC
OF AN OPEN TRAVELWAY UNLESS THE HAULING OPERATION IS PROTECTED BY
BARRIER OR GUARDRAIL OR AS DIRECTED BY THE ENGINEER.

AND SHOULDER CLOSURE REQUIREMENTS

E)

F)

G)

H)

I)

J)

REMOVE LANE CLOSURE DEVICES FROM THE LANE WHEN WORK IS NOT BEING
PERFORMED BEHIND THE LANE CLOSURE OR WHEN A LANE CLOSURE IS NO
LONGER NEEDED, OR AS DIRECTED BY THE ENGINEER.

WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING WITHIN 15 FT OF AN OPEN
TRAVEL LANE, CLOSE THE NEAREST OPEN SHOULDER USING ROADWAY STANDARD
DRAWING NO. 1101.04 UNLESS THE WORK AREA IS PROTECTED BY BARRIER OR
GUARDRAIL OR A LANE CLOSURE IS INSTALLED.

WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING ON THE SHOULDER
ADJACENT TO AN UNDIVIDED FACILITY AND WITHIN 5 FT OF AN OPEN TRAVEL
LANE, CLOSE THE NEAREST OPEN TRAVEL LANE USING ROADWAY STANDARD
DRAWING NO. 1101.02 UNLESS THE WORK AREA IS PROTECTED BY BARRIER OR
GUARDRAIL.

WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING ON THE SHOULDER
ADJACENT TO A DIVIDED FACILITY AND WITHIN 10 FT OF AN OPEN TRAVEL
LANE, CLOSE THE NEAREST OPEN TRAVEL LANE USING ROADWAY STANDARD
DRAWING NO. 1101.02 UNLESS THE WORK AREA IS PROTECTED BY BARRIER OR
GUARDRAIL.

WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING WITHIN A LANE OF TRAVEL
OF AN UNDIVIDED OR DIVIDED FACILITY, CLOSE THE LANE ACCORDING TO
THE TRAFFIC CONTROL PLANS, ROADWAY STANDARD DRAWINGS OR AS DIRECTED
BY THE ENGINEER. CONDUCT THE WORK SO THAT ALL PERSONNEL AND/OR
EQUIPMENT REMAIN WITHIN THE CLOSED TRAVEL LANE.

DO NOT WORK SIMULTANEOUSLY WITHIN 15 FT ON BOTH SIDES OF AN
OPEN TRAVELWAY, RAMP OR LOOP WITHIN THE SAME LOCATION UNLESS
PROTECTED WITH GUARDRAIL OR BARRIER.

DO NOT INSTALL MORE THAN ONE LANE CLOSURE, IN ANY ONE DIRECTION, ON
1-485 (-L-).

PROVIDE TRAFFIC CONTROL FOR APPROPRIATE LANE CLOSURES FOR SURVEYING
DONE BY THE DEPARTMENT.

PAVEMENT EDGE DROP OFF REQUIREMENTS

K)

L)

BACKFILL AT A 6:1 SLOPE UP TO THE EDGE AND ELEVATION OF EXISTING
PAVEMENT IN AREAS ADJACENT TO AN OPENED TRAVEL LANE THAT HAS A
DROP-OFF AS FOLLOWS:

BACKFILL DROP-OFFS THAT EXCEED 2 INCHES ON ROADWAYS WITH POSTED
SPEED LIMITS OF 45 MPH OR GREATER.

BACKFILL DROP-OFFS THAT EXCEED 3 INCHES ON ROADWAYS WITH POSTED
SPEED LIMITS LESS THAN 45 MPH.

BACKFILL WITH SUITABLE COMPACTED MATERIAL, AS APPROVED BY THE
ENGINEER, AT NO EXPENSE TO THE DEPARTMENT.

DO NOT EXCEED A DIFFERENCE OF 2 INCHES IN ELEVATION BETWEEN OPEN
LANES OF TRAFFIC FOR NOMINAL LIFTS OF 1.5 INCHES. INSTALL ADVANCE
WARNING "UNEVEN LANES" SIGNS (W8-11) 350 FT IN ADVANCE AND A
MINIMUM OF ONCE EVERY HALF MILE THROUGHOUT THE UNEVEN AREA.

TRAFFIC PATTERN ALTERATIONS

M) NOTIFY THE ENGINEER TWENTY ONE (21) CALENDAR DAYS PRIOR TO ANY
TRAFFIC PATTERN ALTERATION.

SIGNING

N) INSTALL ADVANCE WORK ZONE WARNING SIGNS WHEN WORK IS WITHIN 40 FT
FROM THE EDGE OF TRAVEL LANE AND NO MORE THAN THREE (3) DAYS PRIOR
TO THE BEGINNING OF CONSTRUCTION.

0) PROVIDE SIGNING AND DEVICES REQUIRED TO CLOSE THE ROAD ACCORDING TO
THE ROADWAY STANDARD DRAWINGS AND TRAFFIC CONTROL PLANS.
PROVIDE SIGNING REQUIRED FOR THE OFF-SITE DETOUR ROUTE AS SHOWN IN
THE TRAFFIC CONTROL PLANS.

P) COVER OR REMOVE ALL SIGNS AND DEVICES REQUIRED TO CLOSE THE ROAD

WHEN ROAD CLOSURE IS NOT IN OPERATION.

COVER OR REMOVE ALL SIGNS REQUIRED FOR THE OFF-SITE DETOUR WHEN THE
DETOUR IS NOT IN OPERATION.

Q) ENSURE ALL NECESSARY SIGNING IS IN PLACE PRIOR TO ALTERING ANY
TRAFFIC PATTERN.

R) INSTALL BLACK ON ORANGE "DIP" SIGNS (W8-2) AND/OR "BUMP"
SIGNS (W8-1) 350 FT IN ADVANCE OF THE UNEVEN AREA, OR AS DIRECTED
BY THE ENGINEER.

TRAFFIC BARRIER

S) INSTALL TEMPORARY BARRIER ACCORDING TO THE TRAFFIC CONTROL PLANS A
MAXIMUM OF TWO (2) WEEKS PRIOR TO BEGINNING WORK IN ANY LOCATION.
ONCE TEMPORARY BARRIER IS INSTALLED AT ANY LOCATION, PROCEED IN A
CONTINUOUS MANNER TO COMPLETE THE PROPOSED WORK IN THAT LOCATION
UNLESS OTHERWISE STATED IN THE TRAFFIC CONTROL PLANS OR AS DIRECTED
BY THE ENGINEER.

DO NOT PLACE BARRIER DIRECTLY ON ANY SURFACE OTHER THAN ASPHALT OR
CONCRETE.

ONCE TEMPORARY BARRIER IS INSTALLED AT ANY LOCATION AND NO WORK IS
PERFORMED BEHIND THE TEMPORARY BARRIER FOR A PERIOD LONGER THAN TWO
(2) MONTHS, REMOVE/RESET TEMPORARY BARRIER AT NO COST TO THE
DEPARTMENT UNLESS OTHERWISE STATED IN THE TRAFFIC CONTROL PLANS,
TEMPORARY BARRIER IS PROTECTING A HAZARD, OR AS DIRECTED BY THE
ENGINEER.

INSTALL TEMPORARY BARRIER WITH THE TRAFFIC FLOW, BEGINNING WITH THE
UPSTREAM SIDE OF TRAFFIC. REMOVE TEMPORARY BARRIER AGAINST THE
TRAFFIC FLOW, BEGINNING WITH THE DOWNSTREAM SIDE OF TRAFFIC.

INSTALL AND SPACE DRUMS NO GREATER THAN TWICE THE POSTED SPEED
LIMIT (MPH) TO CLOSE OR KEEP THE SECTION OF THE ROADWAY CLOSED
UNTIL THE TEMPORARY BARRIER CAN BE PLACED OR AFTER THE TEMPORARY
BARRIER IS REMOVED.

T) PROTECT THE APPROACH END OF MOVABLE/PORTABLE CONCRETE BARRIER AT
ALL TIMES DURING THE INSTALLATION AND REMOVAL OF THE BARRIER BY
EITHER A TRUCK MOUNTED IMPACT ATTENUATOR (MAXIMUM 72 HOURS) OR A
TEMPORARY CRASH CUSHION.

PROTECT THE APPROACH END OF MOVABLE/PORTABLE CONCRETE
BARRIER FROM ONCOMING TRAFFIC AT ALL TIMES BY A TEMPORARY
CRASH CUSHION UNLESS THE APPROACH END OF MOVABLE/PORTABLE
CONCRETE BARRIER IS OFFSET FROM ONCOMING TRAFFIC AS FOLLOWS
OR AS SHOWN IN THE PLANS:

POSTED SPEED LIMIT MINIMUM OFFSET

40 OR LESS 15 FT
45-50 20 FT
55 25 FT
60 MPH or HIGHER 30 FT

TRAFFIC CONTROL DEVICES

U) WHEN LANE CLOSURES ARE NOT IN EFFECT SPACE CHANNELIZING DEVICES IN
WORK AREAS NO GREATER IN FEET THAN TWICE THE POSTED SPEED LIMIT
(MPH) EXCEPT, 10 FT ON-CENTER IN RADII, AND 3 FT OFF THE EDGE OF AN
OPEN TRAVELWAY. REFER TO STANDARD SPECIFICATIONS FOR ROADS AND
STRUCTURES SECTIONS 1130 (DRUMS), 1135 (CONES) AND 1180 (SKINNY
DRUMS) FOR ADDITIONAL REQUIREMENTS.

V) PLACE TYPE III BARRICADES WITH "ROAD CLOSED" SIGN R11-2 ATTACHED OF
SUFFICIENT LENGTH TO CLOSE ENTIRE ROADWAY.

W) PLACE ADDITIONAL SETS OF THREE CHANNELIZING DEVICES (DRUMS,
CONES OR SKINNY DRUMS) PERPENDICULAR TO THE EDGE OF TRAVELWAY ON
200 FT CENTERS WHEN UNOPENED LANES ARE CLOSED TO TRAFFIC.

PAVEMENT MARKINGS AND MARKERS

X) INSTALL TEMPORARY PAVEMENT MARKINGS AND TEMPORARY PAVEMENT MARKERS
ON INTERIM LAYERS OF PAVEMENT AS FOLLOWS:
ROAD NAME

MARKING MARKER

1. ALL PAINT TEMPORARY RAISED

Y) PLACE ONE APPLICATION OF PAINT FOR TEMPORARY TRAFFIC PATTERNS.
PLACE A SECOND APPLICATION OF PAINT SIX (6) MONTHS AFTER THE
INITIAL APPLICATION AND EVERY SIX MONTHS AS DIRECTED BY THE

ENGINEER.

PROJ. REFERENCE NO.

SHEET NO.

R-2248G

TMP-1C

Z)

AA)

BB)

TIE PROPOSED PAVEMENT MARKING LINES TO EXISTING PAVEMENT MARKING
LINES.

REMOVE /REPLACE ANY CONFLICTING/DAMAGED PAVEMENT MARKINGS AND
MARKERS BY THE END OF EACH DAY'S OPERATION.

TRACE THE PROPOSED MONOLITHIC ISLAND LOCATIONS WITH THE PROPER
COLOR PAVEMENT MARKING PRIOR TO INSTALLATION. PLACE DRUMS TO
DELINEATE ANY EXISTING MONOLITHIC ISLANDS BEFORE INSTALLATION.

MISCELLANEOUS

cC)

DD)

EE)

FF)

LAW ENFORCEMENT MAY BE USED TO MAINTAIN TRAFFIC THROUGH THE WORK
AREA AND/OR INTERSECTIONS, AS DIRECTED BY THE ENGINEER.

ALL CURB RAMP LOCATIONS SHALL BE DERIVED FROM STATIONING SHOWN ON
PAVEMENT MARKING PLANS OR AS DIRECTED BY THE ENGINEER IN
COORDINATION WITH THE SIGNING AND DELINEATION UNIT.

RETURN TRAFFIC TO THE EXISTING PATTERN AT THE END OF EACH WORK
PERIOD UNLESS OTHERWISE STATED IN THE PHASING OR DIRECTED BY THE
ENGINEER.

COMPLETE ANY PROPOSED OR TEMPORARY WIDENING/PAVEMENT IN SUCH A
MANNER THAT PONDING OF WATER SHALL NOT OCCUR IN ANY TRAVEL LANE(S).

PLACE DRUMS ALONG ALL ROADWAYS AND ALL DRIVEWAYS TO KEEP PROPOSED
WIDENING CLOSED TO TRAFFIC.

WHEN CONSTRUCTING DRAINAGE STRUCTURES ADJACENT TO TRAFFIC, INSTALL
TEMPORARY STEEL PLATES, AS DIRECTED BY THE ENGINEER. MAY WORK EACH
LOCATION INDEPENDENTLY OR CONCURRENTLY, UNLESS OTHERWISE DIRECTED
BY THE ENGINEER. WORK IN A CONTINUOUS MANNER TO PERFORM THE WORK
IN THE FOLLOWING SEQUENCE, IN STEPS 'A’ THRU 'E’.

1: CLOSE THE APPROPRIATE TRAVEL LANE TO TRAFFIC USING ROADWAY
STANDARD DRAWING NO. 1101.02 SHEETS 1 & 2 OF 15.

2: CONSTRUCT PROPOSED STRUCTURE OR INSTALL PRE-CAST DRAINAGE
STRUCTURE AS SHOWN IN THE CONSTRUCTION PLANS AND COVER WITH
STEEL PLATES TO PROTECT STRUCTURE DURING CURING.

3: OPEN TRAVEL LANE TO EXISTING TRAFFIC PATTERN BY THE END OF EACH
WORK PERIOD.

4: WHEN PROPERLY CURED, CLOSE THE APPROPRIATE TRAVEL LANE USING
ROADWAY STANDARD DRAWING NO. 1101.02, SHEETS 1 & 2 OF 15.
BACKFILL & PAVE, IF REQUIRED, UP TO THE EDGE AND ELEVATION OF
EXISTING PAVEMENT (SEE CONSTRUCTION PLANS).

5: OPEN TRAVEL LANE TO EXISTING TRAFFIC PATTERN BY THE END OF THE
WORK PERIOD.
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